
Savannah River Site Liquid Waste Services

Final Solicitation No. DE-SOL-0008913

SLA NO SLA Line Item WAD NO Project ID Authorized

SLA-ANYL-0008 1. Waste Tank and Miscellaneous Sample Analysis - 936 determinations for Evaporator Feed 

Qualification, Corrosion Control, and other miscellaneous sampling determinations

E1.C1.D.WNBANL071 $4,442,865.00

2. ISDP Sample Analysis - 2,902 determinations E1.C1.D.WNBANL073 $7,057,644.00

$11,500,509.00

SLA-BUSM-008, 1. Benefitts & Payroll Accounting, Solutions Integration Team, IT App Services PS.ACCTING.SLA12ACPS $399,430.00

2. SRNS Accounting Support - - Line Not Used in FY15 E1.C1.S.WRPBUS008 $0.00

3. Accounts Payable - Line Not Used in FY15 E1.C1.S.WRPBUS008 $0.00

$399,430.00

SLA-ITTL-00025 1. DWPF/Saltstonce Cyber Secutity Services - Moved in House,- NOT FUNDED THIS FY E1.C1.D.W1OPA2SLA $0.00

2. Saltstone Cyber Security Services to SRR - Moved in House, - NOT FUNDED THIS FY $0.00

3. Tank Farm - PHA Services to SRR E1.C1.D.WNBENG203 $32,281.00

4. Program PCE Servers Services to SRR  - - NOT FUNDED THIS FY PS.CENTRAL.SLA10CSER $0.00

$32,281.00

SLA-ITTL-00027 1. SDIP Inter-Area Communications per TOA-12EMS-01-006, REV. R1 - NOT FUNDED THIS FY E1.C1.D.WRSMDITTL $0.00

2. Installing communications to new trailer to be locate north of 704-15Z AND  Install PERMANENT 

phone and data services to 704-13Z and the Welding Skid Shack via 704-12Z.- NOT FUNDED 

THIS FY

$0.00

3. Labor for 11EMS-08-048 Upgrade UW Cabling To CAT 5e in the Administration Area of Bldg. 

210-S - - NOT FUNDED THIS FY

$0.00

4. Place Fiber Optic Cabling From 241-18F To 241-2H And 241-74F  see TOA-11EMS-047 -- NOT 

FUNDED THIS FY

E1.C1.D.WNBITT274 $0.00

5. SDI Tank 50 - Disconnect telecommuniccations services to 707-34B trailer to support move to Z-

Area. - NOT FUNDED THIS FY

E1.C1.D.W1ZSZ5CMT $0.00

6. Install Voice And Network Telecommunications Services In Ten New Construction Crew Shacks 

And Tool Room At HTF - TOA-12EMS-11-086 R1 - WO # 12101249 - NOT FUNDED THIS FY

E1.C1.D.WNBITT276 $0.00

7. Saltstone SDU Telecommunications Services E1.C1.D.W1Z06OPPS $17,879.00

8. New DWPF Mobile Lab 235-S & Relocated 704-64S (telecommunication & ethernet services), 

perform design & installation of services - NOT FUNDED THIS FY

E1.C1.D.W1OPA3SLA $0.00

9. Provide telecommunications connections for new Issue Managment Kiosks in SRR facilities PS.CENTRAL.SLA08COMP $4,721.00

FY16 Service Level Agreement - 5/6/2016

SUMMARY for SRR Analytical Lab Services

SUMMARY for Benefits and Payroll Accounting

SUMMARY for PCE Services
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10. Install Nine UW Cabled Drops In 705-1C  per TOA-13EMS-11-073 - WO # 13110372  - NOT 

FUNDED THIS FY

PS.CENTRAL.SLA02BLDG $0.00

11. DWPF  Telecommunications Upgrades E1.C1.D.W1OPA3SLA $21,012.00

12. TOA-14EMS-03-012 - WO # 14020419 / Provide Telecom Infrastructure To Two New Crew 

Shacks 299-11H And 299-12H Near 299-H (Verizon Cost only - SRR Const will provide Const 

support

E1.C1.D.WNBITT276 $10,506.00

13. IT Network Support - NOT FUNDED THIS FY PS.CENTRAL.SLA08COMP $0.00

14. Relocate 241-002 G Verizon communication panel - NOT FUNDED THIS FY E1.C1.D.WRX15PECM $0.00

15. Tank Closure - Telecommunication & Ethernet Services E1.C1.D.WRTCMSC08 $3,677.00

$57,795.00

SLA-ITTL-00029 1. Develop a design to route new cable from S are to Z area TOA 15-EMS-12-061 (Fed Net WO # 

15120045)

E1.C1.D.WRSXLSL29 $159,000.00

2. Provide Telecom services to the 217-6H facility and repair telecom services to 293-H. TOA-

16EMS-02012 (Fed Net WO# 16020095)

090RTELHAR E1.C1.D.WNBITT292 $7,382.00

$166,382.00

SLA-ITTL-0017 1. Provide IT direct application services and support to DWPF (Labor).

   Provide support for the DWPF maintenance and planner log book.

E1.C1.D.W1OPA2SLA $20,000.00

2. Provide IT direct application services and support to Saltstone (Labor)  - Consolidated into line 1 

in FY14

$0.00

3. Provide IT direct application services and support to Tank Farm (Labor) E1.C1.D.WNBITT173 $45,990.00

4. Visual Studio 2013 Ultimate software - DWPF E1.C1.D.W1OPA2SLA $32,535.00

5. Adobe Creative Cloud/Other Software for personnel supporting DWPF/Saltstone E1.C1.D.W1OPA2SLA $2,700.00

$101,225.00

SLA-ITTL-0018 1. Provide PC leases and redeploy services for SRR PS.CENTRAL.SLA08LEAS $1,598,030.00

2. Provide Cell Phones and Blackberry devices to Liquid Waste  (Nonlabor) - Not Funded for FY15 PS.CENTRAL.SLA08LEAS $0.00

3. Provide Pager devices to Liquid Waste  (Nonlabor) - Not used in FY13 moved to SLA-INFR-

0034

PS.CENTRAL.SLA08LEAS $0.00

4. Provide  Pager Purchase, Programming and Repair to Liquid Waste  (Labor)  and Non Labor  - 

Not used in FY13 moved to SLA-INFR-0034

PS.CENTRAL.SLA08LEAS $0.00

5. Provide  SAS/PA 2-Way Radio Purchase, Programming and Repair Services to Liquid Waste  

(Labor)  -  Not used in FY13 moved to SLA-INFR-0034

PS.CENTRAL.SLA08LEAS $0.00

6. Provide Desk Top Telephones Moves, Repairs, Adds and Changes for Liquid Waste PS.CENTRAL.SLA08LEAS $26,265.00

7. Provide iPad/iPhones (one time charge) and monthly plan  - Not Funded for FY15 PS.CENTRAL.SLA08LEAS $0.00

8. Purchase Passport Repeater System Equipment and assist with installation- scope is included 

in SLA-INFR-00034

E1.C1.D.WNBITT231 $0.00

9. Printer Repair PS.CENTRAL.SLA18PRNT $15,759.00

10. Skip this line. $0.00

$1,640,054.00

SLA-ITTL-0019 1. Provide IT application direct services and support to Liquid Waste PS.CENTRAL.SLA08COMP $227,935.00

2. Provide IT Computing Infrastructure direct services and support to Liquid Waste PS.CENTRAL.SLA08COMP $520,874.00

3. Provide Incremental Software & Hardware Support for SRR Labor and Non-Labor PS.CENTRAL.SLA08COMP $17,141.00

4. PeopleSoft/Puridiom Interface PS.BUSSYST.SLA12PURI $0.00

5. Provide Additional Server for  "Special Litigation" UN.00.UNALEGESM $0.00

SUMMARY for Telecommunications Projects

SUMMARY for Telecommunications Projects Part 2

SUMMARY for SRR Facilities  Software Applications - DWPF, Salstone, and Tank Farms

SUMMARY for SRR Computer and Communication Services 

Date: 5/20/2016 - Page 2 of  17



Savannah River Site Liquid Waste Services

Final Solicitation No. DE-SOL-0008913

SLA NO SLA Line Item WAD NO Project ID Authorized

6. Provide Additional Server for "Standard Litigation" PS.CENTRAL.SLA08COMP $7,880.00

7. Adobe Creative Cloud / Other new Software for SRR Program Support Personnel PS.CENTRAL.SLA08COMP $14,372.00

$788,202.00

SLA-CONS-00012 1. DWPF AND Saltstone - STR Support E1.C1.D.W1OPA3SLA $86,000.00

2. SS Waste Disposition - STR Support - No FY16 Funding -included in LIne 1 $0.00

3. HTF/FTF/ETP - STR Support E1.C1.D.WNBCON123 $80,000.00

$166,000.00

SLA-CONS-00026 1. Tank Farm CMO E1.C1.D.WNBCON101 $800,000.00

2. S-Area CMO (DWPF) and Saltstone CMO E1.C1.D.W1OPA3SLA $270,000.00

3. S-Area CMO (DWPF) - For FY-14, FY-15 & FY-16 this line has been included in Line 2 $0.00

4. Melter 4 - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1SM4PS26 $0.00

5. SDU 3/5 -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z03SURV $0.00

6. SDU 6 Site Prep. -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z06SPCN $0.00

7. Tank 10 -  Project Support -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX10CNFS $0.00

8. Tank 15 - E1.C1.D.WRX15CNFS $90,000.00

9. Tank 16 -  NO SCOPE CURRENTLY PLANNED FOR FY-16 $0.00

10. 8H Retention Basin Modifications -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRBCSHBTN $0.00

11. Tank 9 -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX09CNFS $0.00

12. Tank 5 -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR05BSLA9 $0.00

13. Tank 6 - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR06BSLA9 $0.00

14. SSRT -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1ZDPDPEC $0.00

15. Fabricate 2F Lift Jumper - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WNBCON26F $0.00

$1,160,000.00

SLA-CONS-00027 1. Tank 11 Pump Work - NOT FUNDED THIS FY E1.C1.D.WR11PMPWK $0.00

2. Vault 4 - Concrete pump truck (63 meter) E1.C1.D.W1PV4SC01 $0.00

3. Z4 Basin - Concrete Pump Truck (32 meter)   - NOT FUNDED THIS FY E1.C1.D.W1PZ4FLMT $0.00

4. Tank 12 Chromate Line Hot Tap - NOT FUNDED THIS FY E1.C1.D.WR1230CS2 $0.00

5. SDI East / West Soil Boring - NOT FUNDED THIS FY E1.C1.D.WRSXLTSB2 $0.00

6. SDU 6 Port-O-Let Service - Cell Construction - NOT FUNDED THIS FY E1.C1.D.W1Z06CESB $0.00

7. SDU 6 Port-O-Let Service - BOP Construction - NOT FUNDED THIS FY E1.C1.D.W1Z06SLA9 $0.00

$0.00

SLA-CONS-00029 1. Tank 12 Closure E1.C1.D.WR1230LBL $2,000.00

2. Tank 16 Closure (No Scope Currently Planned for FY 16) E1.C1.D.WR1628LBL $0.00

3. Tank 26 Closure E1.C1.D.WR26BCSLA $46,000.00

4. HTF Pipe Bridge, Limited Area Fence (LA) Installation E1.C1.D.WNBCON294 $100,000.00

5. Tank Closure MAINT./MONT, (M&M) E1.C1.D.WRTFMMCW1 $1,500.00

6. WD Disposal MAINT./MONT. (SDF) E1.C1.D.W1DZDISMT $1,500.00

7. SDI Tk 49 Blend & Feed E1.C1.D.WRHS49362 $69,236.00

8. SDU-6 BOP, Sand Blast and Coat 3" Piping E1.C1.D.W1Z06SA9P $10,000.00

9. SDU-6 BOP, General Support E1.C1.D.W1Z06SLA9 $82,000.00

10. Tank 49 Core & Jacket Pipe Fabrication - No Scope Currently Planned for FY 16 E1.C1.D.WRHS49SR2 $0.00

11. SDI East/West Transfer Lines  E1.C1.D.WRSLXTSL9 $21,517.00

12. SDI DWPF Modifications E1.C1.D.WRSMODSL9 $329,255.00

SUMMARY for Laundry and Miscellaneous Services Part 2

SUMMARY for SRR Software Applications & Computing Infrastructure

SUMMARY for STR Support 

SUMMARY for Construction Services
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13. SRNS to perform cost estimate for MCU Continued Operations Modifcations to Tank 49 E1.C1.D.WRHS49734 $500.00

$663,508.00

SLA-CONS-0022 1. Laundry Services DWPF / Saltstone E1.C1.D.W1OPO3SLA $55,000.00

2. Laundry Services Saltstone - NOT FUNDED THIS FY - Consolidated into line 1 $0.00

3. Laundry Services HTF/FTF/ETP E1.C1.D.WNBCON223 $110,000.00

4. Miscellaneous Services for DWPF / Salstone E1.C1.D.W1OPA3SLA $155,000.00

5. Miscellaneous Services for DWPF Canister Production --NOT FUNDED THIS FY - Consolidated 

into line 4

$0.00

6. Miscellaneous Services for Saltstone Maintenance -  NOT FUNDED THIS FY - Consolidated 

into line 4

$0.00

7. Miscellaneous Services for Saltstone Construction - NOT FUNDED THIS FY - Consolidated into 

line 4

E1.C1.D. $0.00

8. Miscellaneous Services for  HTF/FTF/ETP Sludge/Processing Support E1.C1.D.WNBCON228 $9,000.00

9. Miscellaneous Services for  HTF/FTF/ETP Maintenance Support E1.C1.D.WNBCON229 $110,000.00

10. Miscellaneous Services for  HTF/FTF/ETP  Infrastructure Support E1.C1.D.WNBCON22A $25,000.00

11. Miscellaneous Services for LWO Program Support PS.CENTRAL.CENMAT003 $5,000.00

12. Tank 16 Annulus Cleaning Support - Augusta Industrial  - -NOT FUNDED THIS FY E1.C1.D.WRX16ACAI $0.00

13. Public Affairs - Energy Daily Subscription Renewal PS.PUBAFFS.PUBSCR002 $2,900.00

14. Tank 18 & 19 Tent Rental  - -NOT FUNDED THIS FY E1.C1.D.WR19BTENT $0.00

15. WRTC Office Support for Well Inspect/Repair at TNX E1.C1.D.WRTCMSLA9 $10,000.00

$481,900.00

SLA-DOCI-0007 1. SRNS Engineering and Operations Document Control (EODC) Group to provided Document 

Control services to SRR. Includes $20,000.00 budgeted for overtime.

PS.CENTRAL.SLA02DOCU $800,000.00

2. Printing and Reproduction Services to SRR Liquid Waste (LW) General / Support -LINE NOT 

FUNDED IN FY16

E1.C1.S.WRPDOC007 $0.00

3. Printing and Reproduction Services to SRR DWPF -LINE NOT FUNDED IN FY16 E1.C1.D.WNSDC0703 $0.00

4. Printing and Reproduction Services to SRR Saltstone - LINE NOT FUNDED IN FY16 E1.C1.D.WNZDC0704 $0.00

5. Printing and Reproduction Services to SRR Liquid Waste Tank Farms / ETP -LINE NOT 

FUNDED IN FY16

E1.C1.D.WNBDOC075 $0.00

6. Printing and Reproduction Services to SRR Corporate - LINE NOT FUNDED IN FY16 UN.00.UNALLOWA1 $0.00

$800,000.00

SLA-ENGR-00033 1. Tank 16 - Annulus Cleaning  - NOT FUNDED For FY16 e1.c1.d.WRX16ACD4 $0.00

2. ELAWD Dry Feeds  - NOT FUNDED For FY16 E1.C1.D.WRSELSL10 $0.00

3. ELAWD Balance Of Plan  - NOT FUNDED For FY16 E1.C1.D.WRSELBOP2 $0.00

4. SSRT Piping, Pumps, Agitator Design  - NOT FUNDED For FY16 E1.C1.D.W1ZDPDS04 $0.00

5. SSRT/SFT Admin Tie In  - NOT FUNDED For FY16 E1.C1.D.W1ZDPDS07 $0.00

6. Tank 16 - Primary Ventilation System  - NOT FUNDED For FY16 E1.C1.D.WRX16ACD1 $0.00

7. SDU 3&5  - NOT FUNDED For FY16 E1.C1.D.W1Z03TECC $0.00

8. SDU-6 Civil/Site Preparation  - NOT FUNDED For FY16 E1.C1.D.W1Z06TDCD $0.00

9. SDU-6 BOP  - S/C Specification Support - NOT FUNDED For FY16 E1.C1.D.W1Z06BPGD $0.00

10. Tank 05  - NOT FUNDED For FY16 E1.C1.D.WR05BSL10 $0.00

11. Tank 15  - NOT FUNDED For FY16 E1.C1.D.WRX15DMIX $0.00

12. Tank 33  - NOT FUNDED For FY16 E1.C1.D.WR33BSL10 $0.00

13. SDU-6 Civil/Site Preparation - Stormwater Permit Support/Maint/General Support. E1.C1.D.W1Z06CET3 $19,000.00

14. Modify Z-Area Retention Basin No. 4  - NOT FUNDED For FY16 E1.C1.D.W1OPA6V4B $0.00

SUMMARY for Construction Services

SUMMARY for Laundry and Miscellaneous Services 

SUMMARY for Document Control  Services
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15. Z Area Retention Basin No. 4 T3 Design Suppor  - NOT FUNDED For FY16 E1.C1.D.W1PZ4SRNS $0.00

$19,000.00

SLA-ENGR-00039 1. Provide Hood Velocity &  Air Balance  for Tank Farms & ETP E1.C1.D.WNBENG391 $50,000.00

2. Provide Hood Velocity &  Air Balance  for DWPF and Saltstone E1.C1.D.W1OPA2SLA $30,000.00

$80,000.00

SLA-ENGR-00040 1. Tank Farm / ETP Packaging and Transportation Procedure Support E1.C1.D.WNBENG401 $7,500.00

2. DWPF / Saltstone Packaging and Transportation Procedure Support  E1.C1.D.W1OPA2SLA $9,600.00

3. Tank Farm / ETP Packaging and Transportation Vendor Submittal Review and Misc Support E1.C1.D.WNBENG403 $12,000.00

4.  Provide Support to Ship Rad Con Instruments, sources, etc. to NWP/ WIPP - NOT FUNDED 

THIS YEAR

UR.WD.WRGMOS518 $0.00

5. DWPF /Saltstone Packaging and Transportation Vendor Submittal Review and Misc Support E1.C1.D.W1OPA2SLA $12,000.00

6. Tank Closure Packaging and Transportation Vendor Submittal Review and Misc Support E1.C1.D.WRTCMSXP9 $12,000.00

$53,100.00

SLA-ENGR-00041 1. SSRT Structural Mechanics Piping Analysis & Nozzle Load Evaluation - NOT FUNDED for FY16 E1.C1.D.W1ZSSRTDE $0.00

2. Tank 26 CSMP Jet Impingement, Drop Calc &  Related Pump Evaluations - NOT FUNDED For 

FY16

E1.C1.D.WR26BDSD5 $0.00

3. Vault 4 - Assess the conditions (i.e., presence of waste bags) in Vault 4, Cells C and I - NOT 

FUNDED For FY16

E1.C1.D.W1DZSRSL3 $0.00

4. Tank 15 Type I and II Tank Fill Limit Evaluations - NOT FUNDED For FY16 E1.C1.D.WRX15DST3 $0.00

5. Testing Services for SRR SME E1.C1.D.W1DZSDUSA $10,000.00

6. SDI 511-S Facility Structural Mechanics Evaluations Identified in HLW-DWPF-TTR-2009-0025 - 

Backfit Analysis (TTR-00025)

E1.C1.D.WRSMODSL1 $30,544.00

$40,544.00

SLA-ENGR-0018 1. Provide SPF Database Management   for Tank Farms & ETP E1.C1.D.WNBENG181 $48,500.00

2. Provide SPF Database Management  for DWP AND Saltstone E1.C1.D.W1OPA2SLA $35,000.00

3. Provide SPF Database Management for Saltstone - INCLUDED IN LINE 2 $0.00

4. Provide NEC Training for Desing Services Personnel  - Not Funded this FY PS.DESERVS.DESTRN014 $0.00

$83,500.00

SLA-ENGR-0021 1. SRNS will provide licensed use, software quality assurance, load access and instructions of 

design software along with orientation training and subsequent upgrades to SRR.  If requested, 

Engineering Automation will review SRR Automation Plans and provide recommendations for 

appropriate strategy.  Support is provided Monday through Thursday from 7:00 am to 5:00 pm.  

Support is provided to SRR Design Services' personnel and SRR personnel performing work in 

support of SRR Design Services.

PS.DESERVS.SLA10ENGA $542,544.00

2. Engineering automation software licenses will be held by SRNS.  The cost of the software 

license will be provided to SRR on a pro-rated basis.  SRNS will provide licensed use of design 

software along with orientation training and subsequent upgrades to SRR as described on page 2 

of SLA.

PS.DESERVS.SLA10ENGA $269,710.00

3. Tank 48 Automation Support (PDMS) - NOT FUNDED For FY16 E1.C1.D.W1T48TSUS was E1.C1.D.W1T48DDSA $0.00

4. SCIX Automation Support (3D Modeling) - NOT FUNDED for FY16 E1.C1.D.WRHS1P1OD $0.00

SUMMARY for Speciality Design Support

SUMMARY for Hood Velocity & Air Balance Support

SUMMARY for Packaging & Transporation Engineering Support

SUMMARY for Specialty Design Support

SUMMARY for Engineering Support 
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5. SDU-6 STADD Software seats (2) - NOT FUNDED For FY16 E1.C1.D.W1Z06BPDS $0.00

6. SSWT Automation Support (3D Modeling) - NOT FUNDED For FY16 E1.C1.D.WRBSCIXSP $0.00

$812,254.00

SLA-ENGR-0022 1. H/FTF Facility E1.C1.D.WNBENG221 $85,860.00

2. Dry Frit System  - NOT FUNDED For FY16 E1.C1.D.W1SDFDSN0 $0.00

3. S/Z Facility E1.C1.D.W1OPA2SLA $130,380.00

4. Z-Area Facility Saltstone  - NOT FUNDED For FY16 $0.00

5. Tank 48  - NOT FUNDED For FY16 E1.C1.D.W1T48DD05 $0.00

6. Tank 42  - NOT FUNDED For FY16 N/A - $0 authorized $0.00

7. Scope has been Removed  - NOT FUNDED For FY16 N/A - Scope  Removed $0.00

8. Disposal Cells 3 & 5  - NOT FUNDED For FY16  E1.C1.D.W1Z03DGEO $0.00

9. Disposal Cells 6 & 7  - NOT FUNDED For FY16 E1.C1.D.W1Z06DGEO $0.00

10. FESV #3-4  - NOT FUNDED For FY16 E1.C1.D.W1SFE3GEO $0.00

11. Vault #1  - NOT FUNDED For FY16 $0.00

12. Tank 15  - NOT FUNDED For FY16 E1.C1.D.WRX15DMIX $0.00

13. Tank 4  - NOT FUNDED For FY16 E1.C1.D.WR04SENG2 $0.00

14. F-Tank Farm  - NOT FUNDED For FY16 E1.C1.D.WRTFBDCWD $0.00

15. Vault #2  - NOT FUNDED For FY16 E1.C1.D.W1Z02GEOT $0.00

$216,240.00

SLA-ENGR-0027 1. ELAWD Support - NOT FUNDED FOR FY16 E1.C1.D.WRSELDFMB $0.00

2. Piping Analysis - SSI Common Utilities - NOT FUNDED FOR FY16 E1.C1.D.WNBEHCRPA $0.00

3. SCIX - Title II Fire Protection & Alarm System Design - NOT FUNDED FOR FY16 E1.C1.D.WRHS1UTIL $0.00

4. S-Area East West Transfer Lines - Soil Boring Support - NOT FUNDED For FY16 E1.C1.D.WRSXLTSB2 $0.00

5. HTF Chemical Addition - NOT FUNDED FOR FY16 E1.C1.D.WNBENG275 $0.00

6. SDU6 Geotech Support E1.C1.D.W1Z06GEO2 $87,241.00

7. SDU6 Site Preparation - NOT FUNDED FOR FY16 E1.C1.D.W1Z06SPRP $0.00

8. SDU6 MACTEC Analysis - NOT FUNDED FOR FY16 E1.C1.D.W1Z06URBD $0.00

9. SSRT Support - NOT FUNDED FOR FY16 E1.C1.D.W1RDPDTL3 $0.00

10. Tank 12 - NOT FUNDED FOR FY16 E1.C1.D.WR12CCOA4 $0.00

11. Tank 10 - NOT FUNDED FOR FY16 E1.C1.D.WRX10TSD1 $0.00

12. SDIP, Blend & Feed, Tank 24 - NOT FUNDED FOR FY16 E1.C1.D.WRHSD24D3 $0.00

13. SDU6 Tank Specification - NOT FUNDED FOR FY16 E1.C1.D.W1Z06TDSP $0.00

14. Dry Cask Storage - NOT FUNDED FOR FY16 E1.C1.D.WRZDCSCDS $0.00

15. Tank 16 - NOT FUNDED FOR FY16 E1.C1.D.WRX16ACD5 $0.00

$87,241.00

SLA-ESQH-00020 1. Provide laboratory services to include analysis of environmental andRAD  industrial hygiene 

sampling data for F and H Tank Farm and ETP

E1.C1.D.WNBESH201 $142,000.00

2. Provide laboratory services to include analysis of environmental and RAD  industrial hygiene 

sampling data for DWPF/Saltstone

E1.C1.D.W1OPA4SLA $25,500.00

3.  Provide laboratory services to include analysis of environmental and industrial hygiene 

sampling data for Saltstone - CONSOLIDATED INTO LINE 2 IN FY14 - Not funded for FY16)

$0.00

4. Provide asbestos and lead sampling, testing, and permitting for F and H Tank Farm/ETP E1.C1.D.WNBESH204 $2,000.00

5. Provide asbestos and lead sampling, testing, and permitting for DWPF and Saltstone E1.C1.D.W1OPH4SLA $6,000.00

6. Whole Body Monitoring / Bioassay Support to NWP/WIPP (Not funded for FY16) UR.WD.WRGMOS524 $0.00

SUMMARY for Engineering Automation

SUMMARY for Speciality Design Support - BASE Scope

SUMMARY for Speciality Design Support - BASE
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7. Repair Equpment Returned From WIPP (Not funded for FY16) UR.WD.WRGMOS518 $0.00

8. Sample Saltstone  Z-01 Outfall and  Drainage Ditch per attached Sample Plan SRR-ESH-2014-

00090 / SRNS-RP-2014-00536 

E1.C1.D.W1OPA4SLA $4,000.00

$179,500.00

SLA-ESQH-00025 1. Tank Farm Facilities (HTF, FTF, ETP) NDE,  concrete testing services and Quality Inspection 

Services

E1.C1.D.WNBESH251 $285,000.00

2. DWPF  & Saltstone Facility NDE, concrete testing services and Quality Inspection Services E1.C1.D.W1OPI4SLA $200,000.00

3. Saltstone Facility NDE, concrete testing services and Quality Inspection Services- NOT 

FUNDED FOR FY15 - Consolidated into line 2

$0.00

4. Melter 4 NDE, Concrete testing, and Civil Inspection services  - Not Funded FY15  E1.C1.D.W1SM4PNDE $0.00

5. Tank 6 Project NDE Inspection services  - Not Funded FY15 E1.C1.D.WR06BTG04 $0.00

6. Tank 5 Project NDE Inspection services   - Not Funded FY15 E1.C1.D.WR05BTG04 $0.00

7. Tank 18 Point of Placement Testing Support (concrete) complete - Not Funded FY15 E1.C1.D.WR18BGRS4 $0.00

8. Tank 19 Point of Placement Testing Support (concrete) complete - - Not Funded FY15 E1.C1.D.WR19BGRS4 $0.00

9. Tank 4 Project NDE Inspection Services   - Not Funded FY15 E1.C1.D.WR04STG04 $0.00

10. Tank 15 Project NDE Inspection Services  -  E1.C1.D.WRX15QH25 $20,000.00

11. Saltstone SDU Concrete Cylinder Pickup and Storage - WBS#01.90.03.22.01.03  - Not Funded 

FY15

E1.C1.D.W1DZCCSMM $0.00

12. SDU 6 Cell QC Support E1.C1.D.W1Z06QCCE $165,000.00

13. SDU 3&5 NDE, Concrete testing, and Civil Inspection services - complete,  - Not Funded FY15 E1.C1.D.W1Z03SLAS $0.00

14. SDI SS Tank 50 RTS (SSRT) NDE, Concrete testing, and Civil Inspection services - Not 

Funded FY16

E1.C1.D.W1ZDPDPEC $0.00

15. Tank 10 NDE, Concrete testing, and Civil Inspection services - Not funded in FY16 E1.C1.D.WRX10NDET $0.00

$670,000.00

SLA-ESQH-00040 1. Tank 16 Grout Prep NDE Support E1.C1.D.WRX1629ND $20,000.00

2. Vault 4 NDE Support for concrete testing - Project complete E1.C1.D.W1PV4SRNS $0.00

3. Tank 26 E1.C1.D.WR26BNDET $40,000.00

4. Tank 12 NDE E1.C1.D.WR1230NDE $151,500.00

5. SDU 6 BOP - NDE weld examinations for pipe bridge  E1.C1.D.W1Z06SA4B $14,699.00

6. SDU 6 BOP - NDE weld examinations for grout line pipe E1.C1.D.W1Z06SA4G $15,000.00

7. SDU 6 BOP - NDE & concrete testing E1.C1.D.W1Z06SLA4 $15,000.00

8. TC Grout SME Testing Services E1.C1.D.WRTCSLURS $20,000.00

9. WT Grout SME Testing Services E1.C1.D.W1DZATRT6 $30,000.00

10.  SDI Tank 49 Blend & Feed Rock Back Backfill - NDE,  Soil Compaction Testing - Proctor 

Testing.

E1.C1.D.WRHS49SR2 $5,000.00

11. SDI-511S Modification/Jumper Fabrication NDE E1.C1.D.WRSMODNDE $10,000.00

12. SWPF Intergration East Transfer Line NDE E1.C1.D.WRSLXTNDE $23,800.00

13. SDI Tk49 Blend & Feed Roadway Work - NDE Concrete Placements E1.C1.D.WRHS49361 $100,000.00

14. SDU 6 BOP - SRNS QC Special Inspector Support E1.C1.D.W1Z06BPQC $13,000.00

$457,999.00

SLA-HR-00010 1. Employee Assistance Program Administration for SRR PS.HUMRESR.SLA02EAP1 $31,696.00

2. Training moved to SLA-TRN-0001 for FY12 E1.C1.S.WRPHUR010 $0.00

$31,696.00

SUMMARY for IH/Environmental Laboratory Analysis and Asbestos Abatement

SUMMARY for NDE & Concrete Testing Services

SUMMARY for NDE & Concrete Testing Part 2

SUMMARY for Human Resources Services
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SLA-HR-00013 1. Benefits Adminstration PS.HUMRESR.SLA12HRPS $233,280.00

2. Workforce Restructuring - Not Funded in FY16 E1.C1.D.WRWSR3WFR $0.00

$233,280.00

SLA-INFR-00040 1. Tank Farm PECMC E1.C1.D.WNBINF401 $2,000,000.00

2. DWPF & Saltstone PECMC E1.C1.D.W1OPB1SLA $500,000.00

3. S-Area (DWPF) PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 $0.00

4. SDU 3/5 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z03TECC $0.00

5. SDU 6 Site Prep PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 Changed to E1.C1.D.W1Z06SPCX from 

E1.C1.D.W1Z06CSLA at the request of Bob Michaud 

11-27-12

$0.00

6. SSRT PECMC -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1ZDPDPEC $0.00

7. Melter 4 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1SM4PPEC $0.00

8. 281-8H Basin - NO SCOPE CURRENTLY PLANNED FOR FY-16 $0.00

9. SDU6 PECMC Temp. Pwr. Instl. - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1Z06CNSP $0.00

10. Saltstone Z04 Basin -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1OPA6V4E $0.00

11. Tank 26 PECMC E1.C1.D.WR26BPECM $95,000.00

12. Vault 4 Stabilization -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.W1PV4SRNS $0.00

13. Large Tank Strike -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRLTSPECM $0.00

14. Disassemble and replace parts to support decon of  Grove Crane @ DWPF -  E1.C1.D.W1OPB1SLA $20,300.00

15. Interim Canister Storage - Double Stack PECMC Support E1.C1.D.WICSDSPE1 $10,000.00

$2,625,300.00

SLA-INFR-00042 1. Tank 5 PECMC -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR05BSLA2 $0.00

2. Tank 6 PECMC -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR06BSLA2 $0.00

3. Tank 18 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR18BSLA2 $0.00

4. Tank 19 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR19BSLA2 $0.00

5. Tank 10 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX10PECM $0.00

6. Tank 12 PECMC E1.C1.D.WR1230PM1 $66,000.00

7. Tank 15 PECMC E1.C1.D.WRX15PECM $120,000.00

8. Tank 16 PECMC - FY13 Sampling -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX16PECM $0.00

9. Tank Closure Support PECMC E1.C1.D.WRTCMSXP9 $35,100.00

10. Tank 11 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR1130P11 $0.00

11. Tank 9 PECMC - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX09PECM $0.00

12. Tank 15 SMP Testing PECMC -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRTX15PET $0.00

13. TNX SMP TESTING -  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRTX26PET $0.00

14. Tank 16 PECMC - Grout Prep - NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WRX1629PM $0.00

15. Tank 33 PECMC  NO SCOPE CURRENTLY PLANNED FOR FY-16 E1.C1.D.WR33BPECM $0.00

$221,100.00

SLA-INFR-00044 1. SDU-6, BOP E1.C1.D.W1Z06SL13 $145,427.00

2. Tank 49 Core & Jacket Pipe Installation - Rock Bank E1.C1.D.WRHS49SR2 $5,000.00

3. Tank 16 Grout Addition E1.C1.D.WRX1630PM $55,000.00

4. SDU-6 Well Suppor - No scope planned for FY-16 E1.C1.D.W1Z06WESB $0.00

5. Double Stack: GWSB I, DWPF E1.C1.D.WICSDSPE2 $10,000.00

6. Trailer/generator for SDU 6 MIEES testing E1.C1.D.W1Z06PCES $800.00

7. SDI East/West Transfer Lines E1.C1.D.WRSXLSL13 $15,000.00

SUMMARY for Benefits Adminstration

SUMMARY for PECMC Services

SUMMARY for PECMC Services Part 2
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8. SDI DWPF Modifications E1.C1.D.WRSMDSL13 $5,000.00

9. SDI Tank 49 Roadway Transfer Line E1.C1.D.WRHS49363 $155,000.00

10. DWPF Truckwell Truck G82-00125 Tire Replacement E1.C1.D.W1OPB1SLA $27,000.00

11. HTF East Hill Bridge E1.C1.D.WNBINF44B $300,000.00

12. SDU 6 - Cell E1.C1.D.W1Z06LTSC $5,000.00

$723,227.00

SLA-INFR-00045 1. Tk 12 Fuel E1.C1.D.WR1230FUE $5,000.00

2. SDU 6 - FUEL - CELL EQUIPMENT E1.C1.D.W1Z06CEEQ $0.00

3. SDU 6 - FUEL - CELL QUALITY E1.C1.D.W1Z06QCCE $0.00

4. SDU 6 - FUEL - GENERAL E1.C1.D.W1Z06ALL1 $1,500.00

5. SDU 6 - FUEL - WELL MAINT/TEST E1.C1.D.W1Z06WESB $5,000.00

6. DWPF MOD FUELING E1.C1.D.WRSMODCEQ $5,000.00

7. EAST WEST TRANSFER LINE FUELING E1.C1.D.WRSXLTCEQ $5,000.00

$21,500.00

SLA-INFR-0031 1. Tank Farm/ETP E1.C1.D.WNBINF311 $2,940,000.00

2. DWPF / Saltstone E1.C1.D.W1OPA1SLA $2,600,000.00

3. Saltstone -   - NOT FUNDED THIS FY- Consolidated into line 2 $0.00

4. LWO Program Support PS.CENTRAL.SLA02BLDG $100,000.00

5. Corporate Funded Events UN.00.UNALLOWA1 $0.00

6. Tank 5  - ROSC -   - NOT FUNDED THIS FY E1.C1.D.WR05BROSC $0.00

7. Tank 6  - ROSC -  - NOT FUNDED THIS FY E1.C1.D.WR06BROSC $0.00

8. Tank 14 -   - NOT FUNDED THIS FY E1.C1.D.WRX14WRF2 $0.00

9. Tank 16 ROSC    - NOT FUNDED THIS FY E1.C1.D.WRX1629RC $0.00

10. Tank18 & 19  - Closure - ROSC  -   - NOT FUNDED THIS FY E1.C1.D.WR19BSLA2 $0.00

11. Tank 42  -  - NOT FUNDED THIS FY E1.C1.D.WRNT42ESL $0.00

12. Tank 4   - NOT FUNDED THIS FY E1.C1.D.WR04SROS1 $0.00

13. Tank 41 SCIX Containment Shop Services (ROSC)  - NOT FUNDED THIS FY E1.C1.D.WRHS1DRCM $0.00

14. Remove trees and clear land adjacent to TNX. Install gravel crane pad. -  - NOT FUNDED 

THIS FY

E1.C1.D.WRTCMSC02 $0.00

15. SCIX Project Support  -  - NOT FUNDED THIS FY E1.C1.D.WRHS1P2CO $0.00

$5,640,000.00

SLA-INFR-0034 1. Tank 48 Project Support  - NOT FUNDED THIS FY changed to E1.C1.D.W1T48SUSP per request from 

Bailey on 4/3/12 

$0.00

2. Tank 37 Return to Service ROSC   - NOT FUNDED THIS FY E1.C1.D.WNBT37SL1 $0.00

3. Tank 12 ROSC and DOP Testing and Gauge calibrations and Fuel E1.C1.D.WR1230RS1 $5,000.00

4. DWPF Canistor Grapple Fabrication   - NOT FUNDED THIS FY $0.00

5. Tank 15 ROSC  E1.C1.D.WRX15RSC1 $30,000.00

6. Tank 7 ROSC  - NOT FUNDED THIS FY E1.C1.D.WR07BROSC $0.00

7. Tank 11 ROSC  - NOT FUNDED THIS FY E1.C1.D.WR1130R11 $0.00

8. SCIX Moves - NOT FUNDED THIS FY $0.00

9. SDU 6 - Trailer Maintenance E1.C1.D.W1Z06ALL1 $2,000.00

10. Waste Removal & Tank Closure Office Project Support - Herbicide for TNX E1.C1.D.WRTCMTNXH $1,500.00

11. Tank Farm Ops - Purchase Material and Fabricate/Repair TTJ and Dip Tunbes as requested 

by Tank Farm.

E1.C1.D.WNBINF34B $400,000.00

SUMMARY for PECMC Services Part 3

SUMMARY for Infrastructure Part 4

SUMMARY for Infrastructrure Services Base Scope
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12. SDU 3 & 5 Trailer Maintenance   - NOT FUNDED THIS FY E1.C1.D.W1Z03PMPM $0.00

13. Tank 10 FUEL  - NOT FUNDED THIS FY E1.C1.D.WRX10ROSC $0.00

14. Pagers, Radios and SAS/PA Support PS.CENTRAL.SLA34PAGE $124,000.00

15. PassPort Trunking Project - Control Room Communications  - NOT FUNDED THIS FY E1.C1.D.WNBINF34F   $0.00

$562,500.00

SLA_INFR_0043 1. GSA Vehicle for support to the SWPF Support Project  - - NOT FUNDED THIS FY E1.C2.D.W2LSW00PM $0.00

2. Perform GAP Analysis of DOE Procedures Standard 1029-92 vs SCD15 and provide written 

report - -  - NOT FUNDED THIS FY

$0.00

3. SSRT - RICE Diesel Generator Support -- NOT FUNDED THIS FY E1.C1.D.W1ZSZRICE $0.00

4. Radios - Newberry Hall Security --- NOT FUNDED THIS FY E1.C1.D.WRWSR3WFR $0.00

5. Provide Fuel to TNX (Tank 15 SMP Testing) for SRR NON PEMC Equipt  - - NOT FUNDED 

THIS FY

E1.C1.D.WRTX15PET $0.00

6. Provide Fuel to (TNX CE SMP Testing) for SRR NON PEMC Equipt  -- NOT FUNDED THIS FY E1.C1.D.WRTX26PET

E1.C1.D.WRTX26PET

E1.C1.D.WRTX26PET

E1.C1.D.WRTX26PET

$0.00

7. Provide plastic suits, fresh air hoods and hoses for NWP/WIPP - - NOT FUNDED THIS FY UR.WD.WRGMOS518 $0.00

8. SRNS to loan SRR a mechanic qualified to service breathing air compressors at NWP/WIPP  -  - 

NOT FUNDED THIS FY

UR.WD.WRA071669 $0.00

9. Provide Van /Driver for WIPP SME Shadowing tours  - - NOT FUNDED THIS FY UR.WD.WRGMOS518 $0.00

10. Tank 21 Large Tank Strike ROSC Support  - NOT FUNDED THIS FY WRLTSROSC $0.00

11. Tank 26 ROSC Support, Fuel costs for SRR Non-PECMC Equipiment, Fire System Services E1.C1.D.WR26BPECM $17,000.00

12. SDU 6 BOP - Fueling for SRR non-PECMC equipment and RICE Generator E1.C1.D.W1Z06SLA2 $15,000.00

13. SRR Integrated PISA Team E1.C1.D.W1SAROPC2 $18,000.00

14. SDI Tank 49 B&F Rock Bank E1.C1.D.WRHS49SC2 $2,000.00

15. SDI Tank 49 B&F Road Way E1.C1.D.WRHS49364 $2,000.00

$54,000.00

SLA-NMD-0001 1. Provide Nitric Acid to DWPF E1.C1.D.W1OPA0SLA $7,000.00

2. Hot Sampler Shielding - NO FY15 FUNDING E1.C1.D.WNBHOTSAM $0.00

$7,000.00

SLA-PRCR-0009 1.  DWPF and Saltstone  In storage Maintenance Services for Spares E1.C1.D.W1OPS3SLA $7,000.00

2. HTF, FTF, ETP after hours SRNS stores warehouse access for emergency material 

requirements

E1.C1.D.WNBPRC092 $6,000.00

3. Saltstone  In storage Maintenance Services for Spares -No FY15 Funding - Scope included in  

line 1

$0.00

4. HTF,FTF, and ETP - In Storage Maintenance Services for Spares  E1.C1.D.WNBPRC094 $60,000.00

5.   DWPF and Saltstone after hours SRNS stores warehouse access for emergency material 

requirements

E1.C1.D.W1OPS3SLA $2,500.00

6. Saltstone  after hours SRNS stores warehouse access for emergency material requirements -

No FY15 Funding - Scope included in  line 5

$0.00

7. DWPF MAC PECMC Equipment  - No FY15 Funding $0.00

8. Tank Farm MAC PECMC Equipment   - No FY15 Funding E1.C1.D.WNBPRC098 $0.00

9. Provide support for dedicated spare parts team focused on DWPF equipment reliability for 

minimum of 3 months   - No FY15 Funding

$0.00

SUMMARY for Provide Nitric Acid to SRR Facilities

SUMMARY for Infrastructrure Services Base Scope - Part 2

SUMMARY for Infrastructure Part 3
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$75,500.00

SLA-PUBA-0005 1. SRNS Public Affairs organization to provide Audio Visual Services to SRR via subcontract 

services provide through American Audio Visual Services.

PS.PUBAFFS.SLA02SCWK

PS.PUBAFFS.SLA02SCWK

PS.PUBAFFS.SLA02SCWK

$19,000.00

2. Line not used N/A - $0 authorized $0.00

3. SRNS to provide support for public notification of 2 DOE/DHEC /SRR public meetings PS.PUBAFFS.SLA02SCWK $10,000.00

4. SRNS to Provide Graphic Design Support to SRR - Line not funded for FY15 E1.C1.S.WRPPUA005 $0.00

5. Provide up to 5 High School Students in the School to Work Program - Line not funded for FY15 E1.C1.S.WRPPUA005 $0.00

6. Provide up to 10 Technical College Students in the School to Work Program. - Line not funded 

for FY15

E1.C1.S.WRPPUA005 $0.00

7. SRNS to provide  photography and video technical documentation support when and where 

security clearances and special training requirements are needed (e.g. aerials, document 

incidents).

PS.PUBAFFS.SLA02SCWK $500.00

8. SRNS to provide building/security for FY12 WFR Benefits Overview Mtg. and Retiree Drop-off 

Sessions - NOT FUNDED FOR FY15

E1.C1.D.WRWSR3WFR $0.00

$29,500.00

SLA-SRNL-00051 1. Project Support - NOT FUNED FOR FY2016 E1.C1.D.W1T48TSUS $0.00

2. Experimental Support - NOT FUNED FOR FY2016 E1.C1.D.W1T48TSUS $0.00

3. Store Samples & Chemicals until ready for disposal - NOT FUNED FOR FY2016 E1.C1.D.WNBT48SN6 $0.00

4. Composite Samples & Perform Analysis -  Purchase Order Closure Activities - Blue Grass 

Chemicals, UGA/SREL, & Mercer University - NOT FUNDED FOR FY2016

E1.C1.D.WNBT48SN7 $0.00

5. Dispose of FBSR Samples and Blue Grass Chemical Tank 48 PUREX Simulant. E1.C1.D.WNBT48SN5 $4,500.00

6. Dispose of FBSR Chemicals currently stored at SRNL, N-Area, Port City Logistics (Salt 

Solution), & Optima Chemical (NaTPB) -  NOT FUNDED FOR FY2016

E1.C1.D.WNBT48SN7 $0.00

7. LINE NOT USED $0.00

$4,500.00

SUMMARY for Material Access Center / Field Procurement Engineering Services

SUMMARY for Public Affairs support

SUMMARY for Tank 48 Treatment Project (TTP) Support
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SLA-SRNL-00052 1. DWPF  and Saltstone SRNL Support - Research & development work required for facility 

operation/support, sludge batch and saltstone processing efforts and process enhancements.  

Majority of work scope is controlled by TTRs/TARs and is tracked in the DWPF/Saltstone POW.  

This item number also supports staff augmentation from SRNL, as needed.  The fiscal year dollar 

amount is an estimate based on FY2014 funding.  The fiscal year estimate is likely to change 

based on authorized budget.  Work Scope includes, but is not limited to:

- Environmental sampling

- Equipment calibration support 

- Non Destructive Examination (NDE) 

- Consulting Services (flow sheet, analytical support, equipment, etc.)

- Facility receipt and inspection for antifoam and frit 

- Statistical support 

- Failure analysis, testing, and welding support 

- Remote equipment support (lab, camera design, testing and fabrication, radar probe, GC 

Support, etc.)

- Modeling

- PIN Acceptance Testing 

- Radionuclide characterization, analyses and flowsheet testing (WAPS, glass sample analysis, 

washing and CPC qualification flow sheet testing, salt batch issues related to Saltstone/DWPF 

operation, physical property measurements, testing to support any processing issues,  Analytical 

Method testing, REDOX, Tank 50 sample, NRC required samples, physical property 

measurements, testing to support any Saltstone processing issues, and etc.) 

-Melter Off Gas Flammability calculations

-Nonradioactive Flow Sheet and Glass Work (Variability study support, Frit Development, Glass 

Paper Studies, Glass Fabrication and PCCS Model Checks, CPC flowsheet work, Simulant 

preparation and development, Redox model evaluations, etc.

- Salt Batch  Formulations

-TCLP Analysis of Saltstone samples

- Foreign Material exclusion, etc.

-0.1 and 0.5 Micron Cross-flow Testing for 512-S

-MST Fine Removal

-PRFT Sample analyses

-DWPF processability studies

-EES support for DWPF Analytical Laboratory (equipment modifications for remote operation) 

E1.C1.D.W1OPA2SLA $5,900,000.00

2. Saltstone SRNL Support - No funding for this line item.  Funding has been combined with Line 

Item #1 of this SLA. 

$0.00

3. SRNL Support for Dry Frit- Research & development work required for development of 

requirements for de-dusting and/or acidifying the frit.  Includes demonstrations performed at the 

vendor. Work scope is controlled by TTRs/TARs and is tracked in the DWPF POW.  - Currently 

not funded

E1.C1.D.W1SDFSRNL $0.00

4. Provide Commercial Grade Item Testing for DWPF and Saltstone - Currently not funded $0.00

5. Provide Commercial Grade Item Testing for Tank Farms (HTF, FTF, ETP) - Currently not 

funded

E1.C1.D.WNBSRL525 $0.00

6. Provide Staff Augmentation for ELAWD - Currently not funded E1.C1.D.WRSELASLA $0.00

7. Saltstone Process Room Mockup Testing - Currently not funded  E1.C1.D.WRSELSLAA $0.00

8. SRNL Agitator Modeling  - Saltstone grout hopper design.  Currently not funded E1.C1.D.WRSELSLAB $0.00

9. Additional Support to ELAWD DA: Currently not funded. E1.C1.D.WRSELSLAC $0.00
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10. SRNL support for DWPF Alternate Reductant Project - Research & development work required 

for development of the nitric-formic- glycolic flowsheet.  Work scope is controlled by TTRs/TARs 

and is tracked in the DWPF POW. The fiscal year estimate is likely to change based on authorized 

budget.  Work Scope includes, but is not limited:

- DWPF Flowsheet Testing

- Tank Farm Down Stream Impact Studies

- Melter Off Gas Flammability Assessments, etc. 

E1.C1.D.W1SARSRNL $2,124,200.00

11. SRNL Support for the Water Separation Task - Research & development work required for 

development and deployment of the water separation task in DWPF.  Work scope is controlled by 

TTRs/TARs and is tracked in the DWPF POW. The fiscal year estimate is likely to change based 

on authorized budget.  - Currently not Funded

E1.C1.D.W1SFWSRNL $0.00

12. SRNL Support for DWPF Mods - Environmental Testing for LPPP Instruments at Building 511-

1S- Currently not Funded

e1.c1.d.wrsmdsrnl $0.00

13. SDU 6 - Technology Development E1.C1.D.W1Z06PRO1 $0.00

14. SRNL Support for SSRT Project - Perform Air Dispersion Modeling for new Salt Solution 

Receipt Tank (SSRT) Process Vessel Ventilation Stack

E1.C1.D.W1ZSZ5ENG $0.00

15. Grout Sampler Wet Sample Collection & Curing E1.C1.D.W1OPA2SLA $0.00

$8,024,200.00

SLA-SRNL-00054 1. Tank Farm Ops SRNL Support (McNew)

a. EDS/EM&S Support: OLI license, CFD modeling

b. ES&T Support: Legionella sampling

c. TNX Pump Testing Support (Cancelled)

d. QA/SL Instrument Calibration

e.  Wireless Network Development

f. HLW Evap. model support

g. Camera Support

h. OLI Supplemental Procurement (Supports MCU)

i.  Salt Integrated Project Team Support

j.  Tank 50 Solids Distribution Modeling

E1.C1.D.WNBSRL541 $200,000.00

2. Tank Farms Sampling Support (McNew)

a. Criticality Sample Analyses

b. Waste Box for Sample Disposal

c. SRNL/CLAB Lab Cross Check

d. Business Support

e. Sludge Batch Characterization

f.  ETP Quarterly WAC

g. 2H Foaming Studies

h. Mercury in 2H Scale Samples

i. Hydrogen Flammability Studies and Improvements

j. Evaporator overheads analysis

k. Evaporator scale samples

l. Hg teams and samples

E1.C1.D.WNBSRL542 $1,384,000.00

3. MS&T Corrosion and Structural Integrity Support (M. Maryak) 

a. HLW Tank In-Service Inspection Program

b. General Support

c. General NDE of ETP/Tank Farms

E1.C1.D.WNBSRL543 $800,000.00

SUMMARY for DWPF&Saltstone R&D Support and CGD for DWPF/Saltstone and Tank Farm
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4. ETP Support (McNew)

a. NDE Support -FUNDED UNDER ITEM 3c.

b. Sampling Support - FUNDED UNDER ITEM 2g.

E1.C1.D.WNBSRL544 $0.00

5. ISDP Support (McNew)

a. Completion of Fiscal Year 2015 Tasks

b. Technical Consulting

c. Salt Batch 8 and 9 Qualification

d. MCU Samples-Characterization (DSSHT, SEHT, SHT) 

e. Solvent Preparation

f.  Characterization of MST Supply

g. Coalescer Characterizations 

h. Salt Batch 9 Source Tank Characterizations

i. RCRA metals in Solvent

j. Mercury in Salt

k. TiDG

E1.C1.D.WNBSRL545 $2,240,000.00

6. Issue technical report for SDI Tank 49 Temperature Modeling - COMPLETE E1.C1.D.WRHSD49S1 $0.00

7. Complete Tank 21 and 24 pump modeling per U-TTR-H-00019 - COMPLETE E1.C1.D.WRHSDSRNL $0.00

8. NGS Demonstration Support

a. Equilibrium - Programmatic

b. Equililbrium - Cold Simulants (complete)

c. Equilibrium - Rad Testing

d. NGS Technical Support

e. Titanium testing

E1.C1.D.WRBNGSSNL $43.00

9. NGS Testing for DWPF:  - NOT FUNDED E1.C1.D.WRBNGSS2L $0.00

10. Tank 49 Characterization and OLI Modeling - NOT FUNDED E1.C1.D.WNBSRL540 $0.00

11. Large Tank MST Strike - Tank 21 - HTF-- Confirmatory Mixing Study - NOT FUNDED E1.C1.D.WRLTSPS02 $0.00

12. Analyze Tank 51 prequalification sample of  for Sludge Batch #9 to support evaluation of 

maximum SRE receipts into SB-9 from H-Canyon - NOT FUNDED

NS.LWS00008.WRSLATANK $0.00

13. SRNL Assistance in Evaluating Hanford Tank Vapor Report for SRR Applicability per Approved 

Technical Assistance Request  G-TAR-G-00001 - NOT FUNDED

E1.C1.D.WNBSRLT51 $0.00

14. 3H evaporator Support E1.C1.D.WNBSRL54E $200,000.00

$4,824,043.00

SLA-SRNL-00062 1. Tank 12 Sample Analysis E1.C1.D.WR12ANA01 $10,000.00

2. ECC Unit 1 Real Waste Test -  NOT FUNDED IN FY16 E1.C1.D.WRECU1RWT $0.00

3. ECC Unit 1 Resolve Corrosion Anomalies -  NOT FUNDED IN FY16 E1.C1.D.WRECU1RCA $0.00

4. Tank 12 NDE Annulus Cleaning  -  NOT FUNDED IN FY16 E1.C1.D.WR12SAMP1 $0.00

5. T5 & T6 Grout Support  -  NOT FUNDED IN FY16 E1.C1.D.WR05BSL11 $0.00

6. Tank 10 Criticality Sample Analysis  -  NOT FUNDED IN FY16 E1.C1.D.WRX10CRTS $0.00

7. Tank 33 Sample Analysis/Modeling  -  NOT FUNDED IN FY16 E1.C1.D.WR33BSRNL $0.00

8. Tank 15 IH Dispersion Model  -  NOT FUNDED IN FY16 $0.00

9. SCIX - General Support for Rotary Micro Filter  -  NOT FUNDED IN FY16 E1.C1.D.WRHS1P2PM $0.00

10. Tank 26 Dispersion Model - NOT FUNDED IN FY16 E1.C1.D.WR26BDAD1 $0.00

11. Tank 16 Sample Archive Storage E1.C1.D.WRX1634SS $10,000.00

12. Tank 16 Primary / Annulus Sample Analysis - NOT FUNDED IN FY16 E1.C1.D.WRX16ACS1 $0.00

13. Tk 12 Gamma Detector - NOT FUNDED IN FY16 E1.C1.D.WR1222GDS $0.00

14. Tk 35 Dispersion Model E1.C1.D.WR35BSLAY $15,000.00

15. Tk 12 Wall UT E1.C1.D.WR12X29UT $46,000.00

SUMMARY for Tank Farm Support
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$81,000.00

SLA-SRNL-00063 1. Provide Support for DWPF Performance Evaluation Team - Currently not funded $0.00

2. SRNL Support for SDU 6 Project - System Engineering Evaluation (SEE) support E1.C1.D.W1Z06DAEP $40,000.00

3. Saltstone Core Drilling - No FY14 Scope - refer to SLA-SRNL-00052 Item 15 - Currently not 

funded

$0.00

4. Melter 4 Support per W-TTR-S-0001 E1.C1.D.W1SM4PWLP $40,000.00

5. DWPF Mods TiO2 and other SRNL Support - refer to SLA-SRNL-00052 Item 1 E1.C1.D.WRSMSLA11 $0.00

6. SEFT to SME Literature / Bench test - Currently not funded E1.C1.D.W1SSEFTSM $0.00

7. Interim Canister Storage Statistical Sampling Plan - Currently not funded E1.C1.D.WICSDSSN1 $0.00

8. SDU 6 - Gast MOA-P108-HB Compressors - Evaluation  E1.C1.D.W1Z06DSEQ $2,000.00

$82,000.00

SLA-SRNL-00069 1. Waste Removal & Tank Closure Project Support - Closure Samples E1.C1.D.WRTC0506S $10,000.00

$10,000.00

SLA-TRN-0001 1. SRNS, DOE, Parsons, or Shaw-Areva subcontracted Vendors to provide training for SRR 

personnel.

PS.TRANPRO.SLA02VNTR $10,500.00

2. Provide training instructors and materials for training personnel from NWP/WIPP - Not Funded 

in FY16

UR.WD.WRA071461 $0.00

3. DWPF/SS Maintenance Training E1.C1.D.W1OPA1SLA $12,000.00

$22,500.00

SLA-UTIL-006 1. Utilities for H and F Tank Farms, ETF and E Area Trailers E1.C1.D.WNBUTL061 $20,769,400.00

2. Utilities for DWPF,  Glass Waste Storage Building and Saltstone E1.C1.D.W1OPA0SLA $11,853,300.00

3. Utilities for Saltstone - NO FY16 Funding - Consolidated into line 2 $0.00

4. Incremental Utility Services for H and F Tank Farms and ETF E1.C1.D.WNBUTL064 $100,000.00

5. Incremental Utility Services for  DWPF,  Glass Waste Storage Building and Saltstone E1.C1.D.W1OPA0SLA $36,000.00

6. Incremental Utility Services for Saltstone - NO FY16 Funding - Consolidated into line 5 $0.00

7. Incremental Utility Serices for WR Tk Closure Supprt- NOT FUNDED IN FY16 E1.C1.D.WRTCMQHU1 $0.00

8. Utilities for F/H/ETP Trailer Setup - NOT FUNDED IN FY16 E1.C1.D.WRTCMTSU1 $0.00

9. Salt Disposal Unit 2 Testing - NOT FUNDED IN FY16 E1.C1.D.W1Z02WATR $0.00

10. Utilities B Area Trailers PS.CENTRAL.SLA01UTIL $34,000.00

11. SDU 3 & 5 Testing - NOT FUNDED IN FY16 E1.C1.D.W1Z03WATR $0.00

12. SUD 13.8 L/T support of SDU 6 Fiber Optic tie-ins E1.C1.D.W1Z06CNSP $3,000.00

13. SDU 6 Tank fill - Domestic water line E1.C1.D.W1Z06WESB $143,936.00

$32,939,636.00

SLA-WSTD-00024 1. SRNS documents for F Tank Farm General Closure Plan - No FY16 Scope E1.C1.D.WRTSAPSLA $0.00

2. SRNS support for F Tank Farm RCRA/CERCLA documents E1.C1.D.WRTFRCRAS $10,000.00

3. SRNS support for F Tank Farm TER - Technologies Summary Document - Completed FY12 $0.00

4. SDU6 Well Abandonment - No FY16 Scope E1.C1.D.W1Z06SPRP $0.00

5. SDU2  Lysimeter Sampling/Analysis/Reporting (Placeholder FY16 Scope/Budget TBD) E1.C1.D.W1OPA4SLA $5,000.00

6. SDU6 Well Installation Engineering Support E1.C1.D.W1Z06CSLA $0.00

7. SDU6 Well Installation E1.C1.D.W1Z06CSLA $0.00

8. SDU 6 Well pump maintenance/testing support. E1.C1.D.W1Z06WESB $25,690.00

SUMMARY for Closure Support Part 2

SUMMARY for DWPF & Saltstone Support - Part 2

SUMMARY for Closure Support Part 3

SUMMARY for Training Support for SRR

SUMMARY for Utilities Services and Incremental Services to SRR
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9. SDU 6 Well Operation E1.C1.D.W1Z06WESB $40,112.00

$80,802.00

SLA-WSTD-00027 1. Waste Release Testing (continuation) E1.C1.D.WRTCSRSL3 $380,000.00

2. HTF Modeling for Special Analysis E1.C1.D.WRTCSRSLH $225,000.00

3. SRNL support for integration of SAPP/QAPP annual update to TK12/16  implementation needs 

(Labor Only) -  - FY16 Scope is limited to DHEC/EPA Question Reposnes

E1.C1.D.WRTSAPMNT

E1.C1.D.WRTSAPSLA

E1.C1.D.WRTSAPMNT

$5,000.00

4. SRNL  Tank Closure Materials -  No FY16 Scope $0.00

5. SRNL TK5/6, Program Continuing Support from FY12 (Labor Only) - No FY16 Scope E1.C1.D.WRTFTNSLA $0.00

6. SRNL to provide consultation, technical support to SRR Internalization of PORFLOW  modeling - 

No FY16 Scope

E1.C1.D.WRTCSRSL3 $0.00

7. Tank 16 Special Analysis - No FY16 Scope E1.C1.D.WRX162601 $0.00

$610,000.00

SLA-WSTD-00028 1. Kd Report Update (continuation) E1.C1.D.W1DZSRSL3 $28,000.00

2. SRNL Waste Treatment Materials E1.C1.D.W1DZSRSL3 $0.00

3. SDU6 PORFLOW Modeling for SA (Completed FY14) E1.C1.D.W1Z06SLSB $0.00

4. SDU2A Sample Analysis per TTR # G-TTR-Z-00008 E1.C1.D.W1DZSRSL3 $420,000.00

5. PORFLOW SDU Optimization per TAR # SRR-CWDA-2015-00120 E1.C1.D.W1DZSDUPF $185,000.00

$633,000.00

GRAND TOTAL LIQUID WASTE CONTRACTOR $78,192,948.00

SLA-DOCI-0006 1. DCC Support to SWPF E1.C2.D.W2SWPF022 $1,125.00

$1,125.00

SLA-ENGR-0038 1. Provide Engineering Support, design reviews, calculation reviews to SWPF Project E1.C2.D.W2SWPE6NG $16,044.00

$16,044.00

SLA-ESGA-0003 1. ESS Services Roads and Grounds - Not Funded for FY15 E1.C2.D.W2SWPESGA $0.00

2. Badging in support of the SWPF Project E1.C2.D.W2SWPF6GA $27,867.00

3. ESS support of SWPF Training (i.e., GET, CAT, and miscellaneous training) E1.C2.D.W2SWPF6GA $250,288.00

4. Hydrant Testing E1.C2.D.W2SWPF6GA $961.00

5. Perform Aerial Photography SWPF Project E1.C2.D.W2SWPF6GA $618.00

$279,734.00

SLA-INFR-0030 1. Support Site Use, Site Clearance and Environmental Permitting for J-Area E1.C2.D.W2SWP6NFR $12,000.00

2. GSA Vehicle Leases E1.C2.D.W2SWP6NFR $30,000.00

3. Support for SWPF Over-sized Equipment Deliveries E1.C2.D.W2SWP6NFR $8,000.00

4. PECMC Support to SWPF Project E1.C2.D.W2SWP6NFR $13,500.00

5.   Provide Radios accessories and support to SWPF  E1.C2.D.W2SWP6NFR $2,000.00

6. Provide Support to DOE SWPF Trailers E1.C2.D.W2SWP6NFR $11,500.00

7. SRR GSA Vehicle Lease in Suppport of SWPF E1.C2.D.W2SWP6NFR $5,000.00

8. SWPF DOE Trailer Installation - Not Used FY16 E1.C2.D.W2SWPSRNS $0.00

$82,000.00

SUMMARY for Tank Closure - PA Maint Spt

SUMMARY for SRNS RI&ES Support to C&WDA

SUMMARY for Waste Treatment - PA Maint Spt

SUMMARY for Document Control Support to SWPF Project

SUMMARY for Engineering Support - SWPF

SUMMARY for ESS Support for the SWPF Project

SUMMARY for Infrastructure Services Support to SWPF Project
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SLA-SWST-00013 1. Support SWPF Waste Disposals at C&D Landfill & Three Rivers E1.C2.D.W2SWPS6ST $82,600.00

2. Handling and Disposal Haz\Universal Waste (does not include transportation) E1.C2.D.W2SWPS6ST $2,700.00

3. Industrial Chemical Products Recycling (does not include transportation) E1.C2.D.W2SWPSWST $0.00

4. Receipt and Process Excess Government Equipment E1.C2.D.W2SWPS6ST $63,142.00

5. HMTR Services E1.C2.D.W2SWPSWST $0.00

$148,442.00

SLA-SRNL-00049 1. Perform support of SWPF Interface Management Team, to include: attending Bi-monthly 

Technical Exchanges, Reviewing SWPF related documents, providing SME support on SWPF 

designs as requested.

E1.C2.D.W2SWPS6RL $18,200.00

2. Rheology Testing - Not Used in FY15 E1.C2.D.W2SWPSLAB $0.00

3. Titanium Dioxide Study Support E1.C2.D.W2SWPF6SR $427,250.00

$445,450.00

SLA-UTIL-0005 1. Provide Electricity to SWPF E1.C2.D.W2SWPU6TL $1,344,999.00

2. Provide Domestic Water to SWPF E1.C2.D.W2SWPU6TL $60,584.00

3. Provide Sanitary Sewer Services for SWPF E1.C2.D.W2SWPU6TL $51,773.00

4. Provide Incremental Utility Services to SWPF E1.C2.D.W2SWPU6TL $8,500.00

5. Provide Fire Water Service to SWPF E1.C2.D.W2SWPU6TL $88,045.00

$1,553,901.00

SLA-ITTL-00016 1. Provide  Computers and associated infrastructure, Application Support, Deskset Phones and 

Telecom support to SWPF Project  

E1.C2.D.W2SWPH6NE $188,022.00

2. AT&T support for computer access to Parsons Aiken offices E1.C2.D.W2SWP6TTL $20,998.00

3. Not USed in FY16. Provide Telecom & IT Support for SWPFPO Trailers Replacement E1.C2.D.W2SWPTELE $0.00

4. Provide Telecom & IT Support for SWPF Permanent Connections to 221-J Process Bldg. E1.C2.D.W2SWP6TTL $47,277.00

5. Adobe Creative Cloud License E1.C2.D.W2SWP6TTL $893.00

$257,190.00

GRAND TOTAL FOR SWPF CONTRACTOR $2,783,886.00

$80,976,834.00GRAND TOTAL LIQUID WASTE OPERATIONS AND SWPF

SUMMARY for SRNL Support of SWPF Project

SUMMARY for Provide Utilities to SWPF

SUMMARY for SWPF Support

SUMMARY for Support SWPF Waste Disposals
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